

SUPPLEMENTAL/BID BULLETIN

Republic of the Philippines
Municipality of Gabaldon
Gabaldon, Nueva Ecija

Telephone/cellphone number _____
Website: _____
E-mail address _____

ADDENDUM NO. 12172021-01

This Addendum No. **12172021-01** is issued to modify or amend items in the Bid Documents. This shall form and integral part of the Bid Documents.

The Procuring entity thru its Bids and Awards Committee wishes to amend and reschedule the pre-bid Conference from December 24, 2021, 10:00am to December 23, 2021, 10:00am as previously posted in ITB and Philgeps Website, for the procurement of **CONSTRUCTION PROJECTS, to wit;**

- **Construction of Additional Flood Control Dike (Gabion) Danglan Creek, South Poblacion**
- **Construction of Additional Flood Control Dike (Gabion) Danglan Creek, Sawmill**
- **Construction of Additional Flood Control Dike (Gabion) Baag Creek, Bantug**
- **Construction of Flood Control Dike (Gabion) Santor River, Bantug**
- **Construction of Flood Control Dike (Gabion) Asan Creek, North Poblacion**
- **Rehabilitation & Improvement of Flood Control Dike (Gabion) Dupinga River, Tagumpay**
- **Repair of Flood Protection Dike-Asan Creek, North Poblacion**

with the updated Approved Budget for the Contract of **Six Million Three Hundred Thousand Pesos only (P 6,300,000.00)**.

For guidance and information of all concerned.


CELESTINO G. MANGULABNAN
BAC Chairman