

## SUPPLEMENTAL/BID BULLETIN

Republic of the Philippines  
Municipality of Gabaldon  
Gabaldon, Nueva Ecija

Telephone/cellphone number \_\_\_\_\_  
Website: \_\_\_\_\_  
E-mail address \_\_\_\_\_

### ADDENDUM NO. 12172021-02

This Addendum No. **12172021-02** is issued to modify or amend items in the Bid Documents. This shall form and integral part of the Bid Documents.

The BAC wishes to inform the prospective bidder and persons concern that the following amendments/corrections are hereby stated:

1. The Procuring entity thru its Bids and Awards Committee wishes to amend and reschedule the pre-bid Conference from December 24, 2021, 10:00am to December 23, 2021, 10:00am;
2. Deletion of one (1) project named: **Establishment of Dialysis Facility-RHU Compound, Brgy South Poblacion** due to reversion of its fund;
3. Change and update of ABC from **Ten Million Eight Hundred Eighty Eight Thousand Pesos only (P 10,888,000.00)** to **Eight Million Eight Hundred Eighty Eight Thousand Pesos only (P 8,888,000.00)**;
4. Change and update of Cost of Bidding Documents from **twenty five thousand pesos only (25,000.00)** to **ten Thousand Pesos only (10,000.00)**.

as previously posted in ITB and Philgeps Website, for the procurement of **Construction Projects, to wit;**

- **Construction of Trading Post-Brgy. Bagting (Phase 2)**
- **Construction of Food Court – Public Market, Brgy South Poblacion**
- **Construction of Transport Terminal-Public Market Compound, Brgy. South Poblacion**
- **Construction of Multi-Purpose Building (Phase 2) Brgy. Bagong Sikat**
- **Construction of 2 units Green House-Municipal Nursery, Brgy. Pantoc**
- **Construction of Multi-Purpose Building-Brgy. Cuyapa**

with the updated Approved Budget for the Contract of **Eight Million Eight Hundred Eighty Eight Thousand Pesos only (P 8,888,000.00)**.

For guidance and information of all concerned.

  
**CELECTINO G. MANGULABNAN**  
BAC Chairman