

Note: Bid Results are in the (3) separate forms, particularly, fo Civil Works (Form 10a-CW)m Goods and Services (Form 10b-GS) and Consulting Services (Form 10c-CS). If there is no biddeed project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly

Republic of the Philippines
CIVIL WORKS BID-OUT

MUNICIPALITY OF GABALDON
First Quarter, CY 2022

No	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	12172021-01	Construction Projects, to wit;	6,300,000.00	GABALDON, NUEVA ECIJA	Jerry R Santiago Construction	888, Brgy Curva, Bongabon, Nueva Ecija	6,237,943.82	January 05, 2022	30 calendar days
		Construction of Additional Flood Control Dike (Gabion) Danglan Creek, South Poblacion							
		Construction of Additional Flood Control Dike (Gabion) Danglan Creek, Sawmill							
		Construction of Additional Flood Control Dike (Gabion) Baag Creek, Bantug							
		Construction of Flood Control Dike (Gabion) Santor River, Bantug							
		Construction of Flood Control Dike (Gabion) Asan Creek, North Poblacion							
		Rehabilitation & Improvement of Flood Control Dike (Gabion) Dupinga River, Tagumpay							
		Repair of Flood Protection Dike-Asan Creek, North Poblacion							
2	12172021-02	Construction Projects, to wit;	8,888,000.00	GABALDON, NUEVA ECIJA	E.A. Padilla Builders	Cabanatuan City	8,836,828.51	January 05, 2022	90 calendar days
		Construction of Trading Post-Brgy. Bagting (Phase 2)							
		Construction of Food Court – Public Market, Brgy South Poblacion							


Note: Bid Results are in the (3) separate forms, particularly, fo Civil Works (Form 10a-CW)m Goods and Services (Form 10b-GS) and Consulting Services (Form 10c-CS). If there is no biddeed project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly

Republic of the Philippines
CIVIL WORKS BID-OUT

MUNICIPALITY OF GABALDON
First Quarter, CY 2022

No	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
		Construction of Transport Terminal-Public Market Compound, Brgy. South Poblacion							
		Construction of Multi-Purpose Building (Phase 2) Brgy. Bagong Sikat							
		Construction of 2 units Green House-Municipal Nursery, Brgy. Pantoc							
		Construction of Multi-Purpose Building-Brgy. Cuyapa							
3	12172021-03	ROAD CONCRETING, to wit:	4,500,000.00	GABALDON, NUEVA ECIJA	Jerry R Santiago Construction	888, Brgy Curva, Bongabon, Nueva Ecija	4,469,959.43	January 05, 2022	90 calendar days
		Road Concreting – Purok 2, Brgy. Macasandal							
		Road Concreting – Yakal St., Purok Sampaguita, Brgy. South Poblacion							
		Road Concreting – Purok 3, Brgy. Bantug							
		Farm to Market Road – Purok 4, Brgy. Bugnan							
4	01312022-01	CONSTRUCTION OF PAVILION - GABALDON RECREATIONAL PARK, BRGY. BAGONG SIKAT	3,500,000.00	BRGY. BAGONG SIKAT	AMANSEC Builders	Purok I, Brgy Ipil, Dipaculao, Aurora	3,498,027.52	February 21, 2022	90 calendar days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


ROMEO P. GARCIA, JR.
 BAC Secretariat


CELESTINO G. MANGULABNAN
 BAC Chairman


Note: Bid Results are in the (3) separate forms, particularly, fo Civil Works (Form 10a-CW)m Goods and Services (Form 10b-GS) and Consulting Services (Form 10c-CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly


Republic of the Philippines
GOODS AND SERVICES BID-OUT

MUNICIPALITY OF GABALDON
First Quarter, CY 2022

Reference No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address of Bidder	Bid Amount	Date of Bidding	Contract Duration
03172022-06	PURCHASE OF MEDICINES	647,000.00	FEDERAL PHARMACEUTICALS INC	1973-B, Makiling St., Zone 049, Sampaloc, Manila	645,274.00	March 28, 2022	30 calendar days
02072022-01	PURCHASE OF MOTOR VEHICLE USE FOR PUBLIC TRANSPORT MODERNIZATION PROJECT	6,000,000.00	HINO NUEVA ECIJA INC.	KM 102, Maharlika Highway, San Leonardo Nueva Ecija	5,790,000.00	February 28, 2022	60 calendar days
12172021-04	Installation of Solar Street Lighting System Along National Road – Brgy. Bagting, South Poblacion, Bagong Sikat, Malinao, Camatchile and Sawmill	4,544,271.00	ILOILO PARAMOUNT INDUSTRIAL AND ELECTRICAL CO., INC.	#44 Delgado Street, Iloilo City	4,536,000.00	January 05, 2022	90 calendar days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


ROMEO P. GARCIA, JR.
 BAC Secretariat


CELESTINO G. MANGULABNAN
 BAC Chairman

FDP Form 10c- Bid Results on Consulting Services

Note: Bid Results are in the (3) separate forms, particularly, fo Civil Works (Form 10a-CW)m Goods and Services (Form 10b-GS) and Consulting Services (Form 10c-CS).


If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly

Republic of the Philippines
CONSULTING SERVICES BID-OUT

MUNICIPALITY OF GABALDON
First Quarter, CY 2022

No.	Reference No.	Name of Project	Location	Approved Budget for Contract	Winning Bidder	Name and Address	Bid Amount	Date of Bidding	Contract Duration
NONE									

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


ROMEO P. GARCIA, JR.
BAC Secretariat


CELESTINO G. MANGULABNAN
BAC Chairman